INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA66150148765266Q
Certificate Issued Date	:	06-Jan-2018 03:48 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE10/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08835421940378O6Q
Purchased by	:	KRIDL
Description of Document	:	Article 12 Bond
Description	:	CONTRACT AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BBMP DASARAHALLI DIVISION
Second Party	:	KRIDL
Stamp Duty Paid By	:	KRIDL
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

For KUKKESHREE CO-OPERATIVE SOCIETY LTD.

Authorised Signatory

Please write or type below this line

BRUHATH BANGALORE MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 185 /2017-18.

1. This Agreement, entered this day ....11th..... of ....January.....2018 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called first party) and Technical Manager (West), Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called Second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

EXECUTIVE ENGINEER-4

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

2. BBMP Desires to entrust the work Vide BBMP Letter No:ಬಿಬಿಎಂಪಿ/ಕಾ.ಪಾ.ಅ/ದಾ.ಪ

ದಿನಾಂಕ:

Sl. No	Name Of Work	Job Code
1.	Improvements and Construction of CC roads at Ganesha Saw Mill Road cross roads T. Dasarahalli ward no 15	015-18-000

THIS DEED WITNESS AS FOLLOWS

3. The Government of Karnataka in the notification ಆಇ/262/ಪೆಚ್ಚ-12/11, ದಿನಾಂಕ:24.04.20 Karnataka transparency public procurement Act for execution of Works t Section 4(g).

4. **a** KRIDL Shall execute and complete the works based on the drawings and estim standard specification of KPWD duly approved by BBMP.

b Estimate prepared by BBMP at Schedule of rates SR 2016-17 of Bangalor entrusted to KRIDL (Incl. 11% KRIDL Service Charges)

c Competent authority will accord the Administrative Approval and Technical San accorded by competent authority of BBMP.

5. The Work will be completed within 3 Months from the date of handing over of release Of funds, clearance of estimate, work order / Agreement whichever is later

6. Defect liability period shall be 12 months from the date of completion of work.

7. **a** If the rates of certain items of work not found in this SR then the same shall be obta SR of Minor Irrigation / National Highway / PRED /KUWS & DB.

b For Items not found in any of the SR data rate shall be prepared and got approved competent authority.

8 BBMP Shall prepare bills as per execution and Which shall be Processed for Payme Quality test reports will be Obtained from NABL accredited Quality control test labs Payments shall be paid by the Second party (i.e.KRIDL)

9. Any variation in quantities, specification and extra items shall be got it approved from during the course of execution of works.

10. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No. general notes of PWD SR of Bangalore Circle Current Year.

11. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion work and the payments between BBMP and KRIDL the matter shall be referred to The Commission of BBMP, and whose decision is final and binding.

Second Party.

Witness:-

1.

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

ASSISTANTEXECUTIVE ENGINEER
KRIDL, BBMP Dasarahalli Sub-Division
BENGALURU-560 010

First Party.

1.

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike,
Dasarahalli Zone, Bangalore-57.

Scanned by CamScanner